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SECTION F - DELIVERIES AND PERFORMANCE

F.1  LISTING OF CLAUSES INCORPORATED BY REFERENCE

Clause(s) at the beginning of this Section are incorporated by reference, with the same
force and effect as if they were given in full text. Clauses incorporated by reference
which require a fill-in by the Government include the text of the affected paragraph(s)
only. This does not limit the clause to the affected paragraph(s). The Contractor is
responsible for understanding and complying with the entire clause.

NOTICE: The following contract clauses pertinent to this section are hereby
incorporated by reference:

l. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

CLAUSE

NUMBER DATE TITLE

52.242-15 AUG 1989 STOP-WORK ORDER (Applicable to fixed-
price only); ALTERNATE 1 (APR 1984)
(Applicable to cost-reimbursable only)

52.242-17 APR 1984 GOVERNMENT DELAY OF WORK

52.247-34 NOV 1991 F.O.B. DESTINATION

Il. NASA FAR SUPPLEMENT (48 CFR CHAPTER 18) PROVISIONS

CLAUSE
NUMBER DATE TITLE

NONE INCORPORATED BY REFERENCE

(End of Clauses Incorporated By Reference)

F.2  BILLS OF LADING (NFES 1852.247-73) (JUN 2002)

The purpose of this clause is to define when a commercial bill lading or a government bill
of lading is to be used when shipment of deliverable items under this contract are Free On
Board (F.0.B) Origin. Unless otherwise specified in the Task Order and authorized in
advance by the Contracting Officer, deliveries under this contract shall be made F.O.B
Destination

(a) Commercial Bills of Lading. All domestic shipments shall be made via commercial
bills of lading (CBLs). The Contractor shall prepay domestic transportation charges.
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The Government shall reimburse the Contractor for these charges if they are added to
the invoice as a separate line item supported by the paid freight receipts. If paid
receipts in support of the invoice are not obtainable, a statement as described below

must be completed, signed by an authorized company representative, and attached to
the invoice.

“I certify that the shipments identified below have been made, transportation

charges have been paid by (company name), and paid freight or comparable
receipts are not obtainable”.

Contract Number: NNJ13HAQ01C
Destination:

(b) Government Bills of Lading.

(1) International (export) and domestic overseas shipments of items deliverable under
this contract shall be made by Government Bills of Lading (GBLs). As used in
this clause, “domestic overseas” means non-continental United States, i.e. Hawalii,
Commonwealth of Puerto Rico, and possessions of the United States.

(2) At least 15 days before shipment, the Contractor shall request in writing GBLs
from:
JSC Transportation Officer
Building 420
NASA Johnson Space Center
2101 NASA Parkway
Houston, TX 77058-3696

If time is limited, requests may be by telephone:

Requests for GBLs shall include the following information:
(i) Item identification/ description
(i) Origin and destination
(iii) Individual and total weights
(iv) Dimensional Weight
(v) Dimensions and total cubic footage
(vi) Total number of pieces
(vii) Total dollar value
(viii) Other pertinent data

(End of clause)
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F.3 ELIGHT ITEM (JSC 52.247-95) (SEP 1989)

Block 16 of each DD Form 250 prepared for hardware or equipment to be shipped
under this contract must be annotated as follows in ¥a-inch letters or larger by hand
printing or rubber stamp:

“THIS IS A FLIGHT ITEM” or “THIS IS MISSION ESSENTIAL GROUND
SUPPORT EQUIPMENT™, as applicable.

(End of clause)

F.4 PLACE OF PERFORMANCE

The place of performance for the work called for hereunder will be the NASA/JSC/2101
NASA Parkway Houston, TX 77058 and other locations where the requirements are
specified by the Task Orders.

(End of clause)

F.5 COMPLETION OF WORK

The base period of performance of this contract shall be from May 1, 2013 through
April 30, 2018. All work required under this contract, including submission of all
reports, shall be completed on or before April 30, 2018. Task Orders placed prior to the
expiration date of this contract shall remain in full force and effect until deliveries have
been completed and payment has been made.

(End of clause)

F.6  SHIPPING INSTRUCTIONS

(@) All documentation and hardware to be shipped to JSC shall be shipped as identified
below:

Parcel Post Shipments and Freight Shipments

Ship to:  Transportation Officer,
Building 420
NASA Johnson Space Center
2101 NASA Parkway
Houston, TX 77058-3696
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Mark for: Contracting Officer Representative
Mark With: Contract Number: NNJ13HAO01C
For reissue to: Jefferson Dutton

EA2

Bldg.1 Rm. 715E

(b) Unless otherwise authorized in advance by the Contracting Officer, deliveries under
this contract shall be made between the hours of 7:30 a.m. and 3:30 p.m., Monday
through Friday, excluding Federal holidays.

Hardware may be required to be shipped to locations other than those identified
above in the performance of this contract; the “ship to; mark for; for reissue to”
information shall be modified as necessary to annotate the appropriate information
for each shipment.

(End of clause)

F.7  PHASE-IN, PHASE-OUT AND CLOSE-OUT

(a) Contractor Phase-In
(1) The services provided by this contract are vital to the Government’s overall effort.
Therefore, continuity of these services must be maintained at a consistently high
level without disruption. The Contractor is expected to meet full performance
requirements upon contract start through the life of the contract.

(2) The Phase-In period shall not exceed 60 calendar days prior to the start date of the
base contract period. The Contractor shall accomplish Phase-In in accordance with
the Contract Phase-In Plan, Attachment J-10.

(3) Once the 60 calendar day phase-in period is complete, the Contractor shall assume
full responsibility for the effort covered by the SOW and as issued through Task
Orders.

(4) During phase-in, the Contractor (at a minimum) shall:
(i) Participate in meetings with the predecessor Contractor(s) to identify and
discuss problems or areas requiring attention during the phase-in period; and

(i) Perform all activities described in the Contractor’s phase-in plan submitted with
its proposal, and all activities necessary, to ensure effective transfer of all effort
from the predecessor Contractor(s) and readiness to assume full contract
performance. As a minimum, phase-in must include the following: all personnel
must be trained and must meet contract requirements (e.g., certifications,
permits); all Installation Accountable/Government Furnished Property must be
inventoried; qualified staff must be available and ready to assume performance
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(and must have obtained security clearances (if required) and been badged by
JSC).

(5) The total firm fixed price of all Phase-In activities shall not exceed the price set
forth in clause B.3 - Contract Phase-In (Firm Fixed Price). Any costs incurred in
excess of this amount shall be unallowable under this or any other government
contract.

(b) Contractor Phase-Out/Close-out

(1) Prior to contract completion, a successor Contractor(s) may be selected to perform
the work requirements covered by the SOW. The Contractor shall conduct an
orderly phase-out of contract activities prior to completion of this contract and
assumption of responsibility for the effort described in the SOW by a successor
Contractor(s). The Contractor shall remain responsible for the effort covered by
the SOW during phase-out activities.

(2) Upon written notice by the Contracting Officer, the Contractor shall conduct phase-out
activities for up to 90 calendar days prior to the contract completion date, including:

(i) Support periodic meetings with the successor Contractor(s) to identify and discuss
problems or areas requiring attention during the phase-out period; and

(i) Negotiate in good faith, a plan with the successor Contractor(s) to determine the
nature and extent of phase-in and phase-out activities required. The plan shall
include effective transfer of all effort to the successor Contractor(s); training of
personnel; and any other agreements or steps necessary to ensure a smooth transition
between the contracts. The plan shall be subject to the Contracting Officer’s
approval.

(3) Close-Out activities shall be accomplished in accordance with FAR 52.237-3
“Continuity of Services.” The Contractor shall accomplish Close-Out in accordance
with DRD MGMT-14, Contract Closeout Plan.

(End of clause)

F.8 OPTIONTO EXTEND

The Government may require the contractor to continue to perform services under this
contract. The contracting officer may exercise this option by issuance of a unilateral
contract modification 30 days or more before the completion date set forth in Section F.
Should the option be exercised, the resultant contract will include all terms and
conditions of the basic contract as it exists immediately prior to the exercise of the option,
except for the following changes:
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Option 1:

1. B.6 (a) entitled “MINIMUM/MAXIMUM IDIQ POTENTIAL CONTRACT
VALUE” will be modified to reflect the addition of $437,500,000 to the Not To Exceed
(NTE) value. This increases the NTE value to $1,456,300,000.

2. F.5, entitled “COMPLETION OF WORK,” will be modified to state:

“All work required under this contract, including submission of all reports, shall be
completed on or before April 30, 2020”

3. L5, entitled “ORDERING” will be modified to state:

“Such orders may be issued from May 1, 2013 through April 30, 2020.”

Option 2:

1. B.6 () entitled “MINIMUM/MAXIMUM IDIQ POTENTIAL CONTRACT” will be
modified to reflect the addition of $478,400,000 to the NTE value. This increases the
NTE value to $1,934,700,000.

2. F.5, entitled “COMPLETION OF WORK,” will be modified to state:

“All work required under this contract, including submission of all reports, shall be
completed on or before April 30, 2022~

3. 1.5, entitled “ORDERING” will be modified to state:

“Such orders may be issued from May 1, 2013 through April 30, 2022.”

(End of Clause)

[END OF SECTION]
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